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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1296005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    294,197.49     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    317,882.42     108.0506%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    329,089.00     111.8598%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    340,551.00     115.7559%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    344,803.65     117.2014%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    349,945.13     118.9490%
   7   35-1673827     HENDERSON, H.E., INC.                                                  $    353,253.92     120.0737%
   8   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    353,600.00     120.1913%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    379,546.00     129.0106%
   10  35-0918397     RIETH RILEY CONSTRUCTION                                               $    455,509.50     154.8311%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1200.00000       7200.00|    1100.00000        6600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|      50.00000         50.00|    1000.00000       1000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14700.00000      14700.00|   16000.00000      16000.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      10.00000       1160.00|      45.00000       5220.00|      20.00000        2320.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               161.000  m   |      14.70000       2366.70|      15.00000       2415.00|      13.50000        2173.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               148.000  m   |       6.00000        888.00|      22.00000       3256.00|      14.00000        2072.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02446                16.000  m   |      20.00000        320.00|      75.00000       1200.00|     100.00000        1600.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51133               127.000  m   |      20.00000       2540.00|      22.00000       2794.00|      12.50000        1587.50
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   50339.00000      50339.00|   47000.00000      47000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               581.000  m2  |       4.35000       2527.35|      11.00000       6391.00|       7.50000        4357.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1048.000  m2  |       2.92000       3060.16|       6.00000       6288.00|       5.50000        5764.00
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-60822               647.000  m2  |       3.55000       2296.85|       8.00000       5176.00|       5.50000        3558.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 303-52308                47.400  Mg  |      40.00000       1896.00|      40.00000       1896.00|      20.00000         948.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2039.000  m2  |       0.31000        632.09|       0.28000        570.92|       0.40000         815.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1600.00000       6400.00|    1400.00000       5600.00|    1550.00000        6200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    5600.00000      11200.00|    5000.00000      10000.00|    5500.00000       11000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-99105                38.100  m   |      40.00000       1524.00|      35.00000       1333.50|      40.00000        1524.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99106                43.800  m   |      62.00000       2715.60|      55.00000       2409.00|      60.00000        2628.00
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0019 601-99132                 4.000  EACH|      68.00000        272.00|      60.00000        240.00|      65.00000         260.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0020 602-06639               137.000  m   |      59.05000       8089.85|      60.00000       8220.00|      67.50000        9247.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                12.000  EACH|      10.00000        120.00|      10.00000        120.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               246.000  Mg  |      63.28000      15566.88|      46.00000      11316.00|      62.50000       15375.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               140.000  m2  |      66.00000       9240.00|      65.00000       9100.00|      60.00000        8400.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-92498                 1.000  EACH|     200.00000        200.00|     500.00000        500.00|    1400.00000        1400.00
  BENCH MARK                              |                            |                            |
0025 616-02320               154.000  m2  |       2.00000        308.00|       5.00000        770.00|       3.50000         539.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405                54.000  Mg  |      25.00000       1350.00|      65.00000       3510.00|      27.50000        1485.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-95315                        LUMP|    2825.00000       2825.00|    4500.00000       4500.00|    5500.00000        5500.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-06574                96.000  m2  |      15.00000       1440.00|      15.00000       1440.00|       8.50000         816.00
  SODDING                                 |                            |                            |
0029 702-51863               728.000  EACH|       5.50000       4004.00|       6.00000       4368.00|       7.50000        5460.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 702-51875                 4.400  m2  |      80.00000        352.00|     300.00000       1320.00|     500.00000        2200.00
  CONCRETE, A, MODIFIED                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 703-01540                22.000  EACH|       8.27000        181.94|      10.00000        220.00|      15.00000         330.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0032 703-51030              1934.000  kg  |       1.23000       2378.82|       1.50000       2901.00|       1.60000        3094.40
  REINFORCING STEEL                       |                            |                            |
0033 703-51032              4908.000  kg  |       1.41000       6920.28|       1.50000       7362.00|       1.80000        8834.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 706-05732                 4.000  EACH|    1300.00000       5200.00|    1000.00000       4000.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                26.800  m3  |     538.43000      14429.92|     465.00000      12462.00|     460.00000       12328.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                 5.000  m2  |     695.00000       3475.00|     715.00000       3575.00|     650.00000        3250.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    1687.00000       1687.00|    4000.00000       4000.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0038 720-44296                 3.000  EACH|     120.00000        360.00|     225.00000        675.00|     250.00000         750.00
  CAP INLET                               |                            |                            |
0039 722-51401               105.000  m2  |     100.00000      10500.00|     162.00000      17010.00|     180.00000       18900.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0040 722-51842               647.000  m2  |      48.50000      31379.50|      48.00000      31056.00|      54.50000       35261.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                10.600  m3  |     395.00000       4187.00|     395.00000       4187.00|     395.00000        4187.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               176.000  m2  |      91.30000      16068.80|      68.00000      11968.00|      87.50000       15400.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 729-51875                 5.000  m2  |     694.95000       3474.75|     820.00000       4100.00|     615.00000        3075.00
  CONCRETE, A, PATCHING                   |                            |                            |
0044 801-01851                        LUMP|   21800.00000      21800.00|   14000.00000      14000.00|   19000.00000       19000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-06203               230.000  m   |       0.57000        131.10|       0.50000        115.00|       1.00000         230.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0046 801-06207              1582.000  m   |       3.40000       5378.80|       3.00000       4746.00|       3.30000        5220.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06640                22.000  EACH|      57.00000       1254.00|      50.00000       1100.00|      75.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                10.000  EACH|      40.00000        400.00|      35.00000        350.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|    5517.00000       5517.00|   21000.00000      21000.00|   13500.00000       13500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06713               368.000  m   |       0.37000        136.16|       0.50000        184.00|       0.50000         184.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 808-06714               362.000  m   |       0.37000        133.94|       0.50000        181.00|       0.50000         181.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0052 808-06716               238.000  m   |       2.00000        476.00|       2.00000        476.00|       2.00000         476.00
  LINE, REMOVE                            |                            |                            |
0053 808-75297                28.000  m   |      11.00000        308.00|      10.00000        280.00|      10.00000         280.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0054 808-75996                12.000  EACH|      28.00000        336.00|      13.00000        156.00|      15.00000         180.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                25.000  EACH|      28.00000        700.00|      25.00000        625.00|      40.00000        1000.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    294,197.49|             $    317,882.42|                $    329,089.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    294,197.49|             $    317,882.42|                $    329,089.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1212938              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1000.00000       6000.00|    1278.88000        7673.28
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    1256.85000        1256.85
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   17000.00000      17000.00|   17497.26000       17497.26
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      20.00000       2320.00|      23.00000       2668.00|      29.03000        3367.48
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               161.000  m   |      13.00000       2093.00|       8.30000       1336.30|      14.96000        2408.56
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               148.000  m   |      16.00000       2368.00|      21.00000       3108.00|      22.11000        3272.28
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02446                16.000  m   |      70.00000       1120.00|      65.00000       1040.00|     143.04000        2288.64
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51133               127.000  m   |      40.00000       5080.00|      20.00000       2540.00|      12.80000        1625.60
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   33500.00000      33500.00|   46900.00000      46900.00|   41692.83000       41692.83
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               581.000  m2  |       5.00000       2905.00|       5.40000       3137.40|      12.35000        7175.35
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1048.000  m2  |       5.00000       5240.00|       4.50000       4716.00|       2.79000        2923.92
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               647.000  m2  |       5.00000       3235.00|       4.50000       2911.50|       0.14000          90.58
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 303-52308                47.400  Mg  |      30.00000       1422.00|      27.00000       1279.80|      34.96000        1657.10
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2039.000  m2  |       0.10000        203.90|       0.30000        611.70|       0.57000        1162.23
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1400.00000       5600.00|    1500.00000       6000.00|    1594.37000        6377.48
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    4950.00000       9900.00|    5200.00000      10400.00|    5637.24000       11274.48
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-99105                38.100  m   |      35.00000       1333.50|      36.50000       1390.65|      39.99000        1523.62
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99106                43.800  m   |      55.00000       2409.00|      57.50000       2518.50|      63.52000        2782.18
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0019 601-99132                 4.000  EACH|      60.00000        240.00|      64.00000        256.00|      68.33000         273.32
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1212938              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               137.000  m   |      70.00000       9590.00|      92.00000      12604.00|      64.80000        8877.60
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                12.000  EACH|       7.00000         84.00|       8.30000         99.60|      10.02000         120.24
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               246.000  Mg  |      85.00000      20910.00|      60.00000      14760.00|      82.86000       20383.56
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               140.000  m2  |      90.00000      12600.00|      52.00000       7280.00|      83.26000       11656.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-92498                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     552.34000         552.34
  BENCH MARK                              |                            |                            |
0025 616-02320               154.000  m2  |       3.50000        539.00|       5.20000        800.80|       2.99000         460.46
  GEOTEXTILES                             |                            |                            |
0026 616-06405                54.000  Mg  |      40.00000       2160.00|      29.00000       1566.00|      56.26000        3038.04
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-95315                        LUMP|    2500.00000       2500.00|    5300.00000       5300.00|    5978.89000        5978.89
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-06574                96.000  m2  |      13.30000       1276.80|      14.00000       1344.00|      16.35000        1569.60
  SODDING                                 |                            |                            |
0029 702-51863               728.000  EACH|       7.00000       5096.00|       8.60000       6260.80|       6.97000        5074.16
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 702-51875                 4.400  m2  |     350.00000       1540.00|     280.00000       1232.00|     410.86000        1807.78
  CONCRETE, A, MODIFIED                   |                            |                            |
0031 703-01540                22.000  EACH|       8.00000        176.00|      15.00000        330.00|       9.99000         219.78
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0032 703-51030              1934.000  kg  |       1.50000       2901.00|       1.45000       2804.30|       1.85000        3577.90
  REINFORCING STEEL                       |                            |                            |
0033 703-51032              4908.000  kg  |       1.75000       8589.00|       1.55000       7607.40|       2.03000        9963.24
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 706-05732                 4.000  EACH|    1500.00000       6000.00|    1000.00000       4000.00|    1366.61000        5466.44
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                26.800  m3  |     600.00000      16080.00|     610.00000      16348.00|     600.28000       16087.50
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                 5.000  m2  |     615.00000       3075.00|     620.00000       3100.00|     700.52000        3502.60
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    2000.00000       2000.00|    3800.00000       3800.00|    3570.26000        3570.26
  SURFACE SEAL                            |                            |                            |
0038 720-44296                 3.000  EACH|     500.00000       1500.00|     350.00000       1050.00|     252.30000         756.90
  CAP INLET                               |                            |                            |
0039 722-51401               105.000  m2  |     350.00000      36750.00|     375.00000      39375.00|     260.59000       27361.95
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1212938              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51842               647.000  m2  |      85.00000      54995.00|      49.00000      31703.00|      51.42000       33268.74
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                10.600  m3  |     395.00000       4187.00|     395.00000       4187.00|     395.00000        4187.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               176.000  m2  |      75.00000      13200.00|     120.00000      21120.00|     164.80000       29004.80
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 729-51875                 5.000  m2  |     615.00000       3075.00|     620.00000       3100.00|     700.52000        3502.60
  CONCRETE, A, PATCHING                   |                            |                            |
0044 801-01851                        LUMP|   12500.00000      12500.00|   14000.00000      14000.00|   14456.30000       14456.30
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-06203               230.000  m   |       0.50000        115.00|       0.55000        126.50|       0.56000         128.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0046 801-06207              1582.000  m   |       3.00000       4746.00|       3.10000       4904.20|       3.48000        5505.36
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06640                22.000  EACH|      50.00000       1100.00|      65.00000       1430.00|      56.94000        1252.68
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                10.000  EACH|      35.00000        350.00|      36.50000        365.00|      39.86000         398.60
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|    9828.34000        9828.34
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06713               368.000  m   |       0.33000        121.44|       0.40000        147.20|       0.43000         158.24
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06714               362.000  m   |       0.33000        119.46|       0.40000        144.80|       0.43000         155.66
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0052 808-06716               238.000  m   |       1.80000        428.40|       1.90000        452.20|       2.07000         492.66
  LINE, REMOVE                            |                            |                            |
0053 808-75297                28.000  m   |       9.75000        273.00|      10.50000        294.00|      11.22000         314.16
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0054 808-75996                12.000  EACH|      16.00000        192.00|      17.00000        204.00|      19.23000         230.76
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                25.000  EACH|      24.50000        612.50|      26.00000        650.00|      28.47000         711.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    340,551.00|             $    344,803.65|                $    349,945.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    340,551.00|             $    344,803.65|                $    349,945.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1917625              |(9) 35-1618530
                                          |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1100.00000       6600.00|    1500.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3318.80000       3318.80|    2939.50000       2939.50|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31595.00000      31595.00|   17600.00000      17600.00|   18750.00000       18750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      24.35000       2824.60|      22.00000       2552.00|      45.00000        5220.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               161.000  m   |      13.65000       2197.65|      13.65000       2197.65|      14.00000        2254.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               148.000  m   |      21.04000       3113.92|      26.00000       3848.00|      13.00000        1924.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02446                16.000  m   |      91.44000       1463.04|     335.00000       5360.00|     275.00000        4400.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51133               127.000  m   |      22.07000       2802.89|      35.00000       4445.00|      75.00000        9525.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   44421.80000      44421.80|   23900.00000      23900.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               581.000  m2  |       9.12000       5298.72|       5.60000       3253.60|      10.00000        5810.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1048.000  m2  |       5.42000       5680.16|       4.25000       4454.00|       4.50000        4716.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               647.000  m2  |       7.77000       5027.19|       5.35000       3461.45|       4.50000        2911.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 303-52308                47.400  Mg  |      37.46000       1775.60|      90.00000       4266.00|      45.00000        2133.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2039.000  m2  |       0.29000        591.31|       0.05000        101.95|       0.30000         611.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1470.00000       5880.00|    1470.00000       5880.00|    1450.00000        5800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    5197.50000      10395.00|    5000.00000      10000.00|    5500.00000       11000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-99105                38.100  m   |      36.75000       1400.18|      36.00000       1371.60|      38.00000        1447.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99106                43.800  m   |      57.75000       2529.45|      57.75000       2529.45|      58.00000        2540.40
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0019 601-99132                 4.000  EACH|      63.00000        252.00|      63.00000        252.00|      65.00000         260.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1917625              |(9) 35-1618530
                                          |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               137.000  m   |      77.50000      10617.50|     115.00000      15755.00|      90.00000       12330.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                12.000  EACH|      21.00000        252.00|      25.00000        300.00|       7.50000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               246.000  Mg  |      56.77000      13965.42|      80.00000      19680.00|      50.00000       12300.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               140.000  m2  |      50.37000       7051.80|      68.00000       9520.00|      80.00000       11200.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-92498                 1.000  EACH|     509.25000        509.25|     400.00000        400.00|     500.00000         500.00
  BENCH MARK                              |                            |                            |
0025 616-02320               154.000  m2  |       3.32000        511.28|      14.00000       2156.00|       6.50000        1001.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405                54.000  Mg  |      35.66000       1925.64|      90.00000       4860.00|      50.00000        2700.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-95315                        LUMP|    4725.00000       4725.00|    3900.00000       3900.00|    5000.00000        5000.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-06574                96.000  m2  |      13.97000       1341.12|      14.00000       1344.00|      14.00000        1344.00
  SODDING                                 |                            |                            |
0029 702-51863               728.000  EACH|       9.14000       6653.92|       8.00000       5824.00|       9.00000        6552.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 702-51875                 4.400  m2  |     379.19000       1668.44|     650.00000       2860.00|     300.00000        1320.00
  CONCRETE, A, MODIFIED                   |                            |                            |
0031 703-01540                22.000  EACH|      12.89000        283.58|      15.00000        330.00|      20.00000         440.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0032 703-51030              1934.000  kg  |       1.11000       2146.74|       1.30000       2514.20|       1.50000        2901.00
  REINFORCING STEEL                       |                            |                            |
0033 703-51032              4908.000  kg  |       1.26000       6184.08|       1.45000       7116.60|       1.70000        8343.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 706-05732                 4.000  EACH|     724.22000       2896.88|    1450.00000       5800.00|    1350.00000        5400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                26.800  m3  |     575.49000      15423.13|     505.00000      13534.00|     700.00000       18760.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                 5.000  m2  |     645.75000       3228.75|     645.00000       3225.00|     650.00000        3250.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    3465.00000       3465.00|    3150.00000       3150.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0038 720-44296                 3.000  EACH|     153.58000        460.74|     620.00000       1860.00|     500.00000        1500.00
  CAP INLET                               |                            |                            |
0039 722-51401               105.000  m2  |     110.95000      11649.75|     365.00000      38325.00|     300.00000       31500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1917625              |(9) 35-1618530
                                          |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51842               647.000  m2  |      59.58000      38548.26|      61.00000      39467.00|      70.00000       45290.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                10.600  m3  |     395.00000       4187.00|     395.00000       4187.00|     395.00000        4187.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               176.000  m2  |      87.99000      15486.24|      55.00000       9680.00|      90.00000       15840.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 729-51875                 5.000  m2  |     645.75000       3228.75|     650.00000       3250.00|     600.00000        3000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0044 801-01851                        LUMP|   21889.35000      21889.35|   13125.00000      13125.00|   23000.00000       23000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-06203               230.000  m   |       0.53000        121.90|       0.55000        126.50|       0.55000         126.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0046 801-06207              1582.000  m   |       3.15000       4983.30|       3.15000       4983.30|       3.50000        5537.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06640                22.000  EACH|      52.50000       1155.00|      52.50000       1155.00|      65.00000        1430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                10.000  EACH|      36.75000        367.50|      36.75000        367.50|      45.00000         450.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|   29872.00000      29872.00|   27700.00000      27700.00|   30250.00000       30250.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06713               368.000  m   |       0.35000        128.80|       0.35000        128.80|       0.35000         128.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06714               362.000  m   |       0.35000        126.70|       0.35000        126.70|       0.35000         126.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0052 808-06716               238.000  m   |       1.89000        449.82|       1.90000        452.20|       2.00000         476.00
  LINE, REMOVE                            |                            |                            |
0053 808-75297                28.000  m   |      10.24000        286.72|      10.00000        280.00|      10.50000         294.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0054 808-75996                12.000  EACH|      21.00000        252.00|      40.00000        480.00|      25.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                25.000  EACH|      25.73000        643.25|      25.00000        625.00|      55.00000        1375.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    353,253.92|             $    353,600.00|                $    379,546.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    353,253.92|             $    353,600.00|                $    379,546.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2250.00000      13500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22200.00000      22200.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      54.00000       6264.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               161.000  m   |      13.00000       2093.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               148.000  m   |      24.00000       3552.00|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02446                16.000  m   |      80.00000       1280.00|                            |
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51133               127.000  m   |      40.00000       5080.00|                            |
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   55000.00000      55000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               581.000  m2  |      25.00000      14525.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1048.000  m2  |       2.00000       2096.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               647.000  m2  |      10.00000       6470.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 303-52308                47.400  Mg  |     102.00000       4834.80|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2039.000  m2  |       0.50000       1019.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1400.00000       5600.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    4950.00000       9900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-99105                38.100  m   |      35.00000       1333.50|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99106                43.800  m   |      44.00000       1927.20|                            |
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0019 601-99132                 4.000  EACH|      60.00000        240.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               137.000  m   |     140.00000      19180.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                12.000  EACH|       8.00000         96.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               246.000  Mg  |      74.00000      18204.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               140.000  m2  |      95.00000      13300.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-92498                 1.000  EACH|     485.00000        485.00|                            |
  BENCH MARK                              |                            |                            |
0025 616-02320               154.000  m2  |       7.00000       1078.00|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405                54.000  Mg  |      80.00000       4320.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-95315                        LUMP|    4500.00000       4500.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-06574                96.000  m2  |      13.30000       1276.80|                            |
  SODDING                                 |                            |                            |
0029 702-51863               728.000  EACH|      15.00000      10920.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 702-51875                 4.400  m2  |     300.00000       1320.00|                            |
  CONCRETE, A, MODIFIED                   |                            |                            |
0031 703-01540                22.000  EACH|      22.00000        484.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0032 703-51030              1934.000  kg  |       1.35000       2610.90|                            |
  REINFORCING STEEL                       |                            |                            |
0033 703-51032              4908.000  kg  |       1.50000       7362.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 706-05732                 4.000  EACH|    2300.00000       9200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                26.800  m3  |     750.00000      20100.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                 5.000  m2  |     615.00000       3075.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    3840.00000       3840.00|                            |
  SURFACE SEAL                            |                            |                            |
0038 720-44296                 3.000  EACH|     500.00000       1500.00|                            |
  CAP INLET                               |                            |                            |
0039 722-51401               105.000  m2  |     290.00000      30450.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
                                                                                                                   PAGE : 300 -13
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,329.56                                                  ROUTE : SR 267
     CALL ORDER   : 300                     CONTRACT ID : B -25410-A                   COUNTIES : BOONE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51842               647.000  m2  |      75.00000      48525.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                10.600  m3  |     395.00000       4187.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               176.000  m2  |     210.00000      36960.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 729-51875                 5.000  m2  |     615.00000       3075.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0044 801-01851                        LUMP|   22500.00000      22500.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-06203               230.000  m   |       0.50000        115.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0046 801-06207              1582.000  m   |       3.00000       4746.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06640                22.000  EACH|      50.00000       1100.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                10.000  EACH|      35.00000        350.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|   15000.00000      15000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06713               368.000  m   |       0.33000        121.44|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06714               362.000  m   |       0.33000        119.46|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0052 808-06716               238.000  m   |       1.80000        428.40|                            |
  LINE, REMOVE                            |                            |                            |
0053 808-75297                28.000  m   |       9.75000        273.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0054 808-75996                12.000  EACH|      15.00000        180.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                25.000  EACH|      24.50000        612.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    455,509.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    455,509.50|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
                                                                                                                   PAGE : 320 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 6
     CALL ORDER   : 320                     CONTRACT ID : B -25504-A                   COUNTIES : PORTER
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    461,761.44     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    463,386.46     100.3519%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    484,247.15     104.8695%
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $    562,185.76     121.7480%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
                                                                                                                   PAGE : 322 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0175032

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    348,930.96     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    389,265.22     111.5593%
   3   35-1801998     CLR, INC.                                                              $    392,252.82     112.4155%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    402,084.07     115.2331%
   5   35-2072438     TD & O LLC                                                             $    442,347.23     126.7721%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    454,003.13     130.1125%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1801998
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |     800.00000       8000.00|    1000.00000      10000.00|    1660.00000       16600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|     750.00000         750.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17800.00000      17800.00|   18500.00000      18500.00|   19725.00000       19725.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               665.200  m2  |      20.00000      13304.00|      16.00000      10643.20|      17.25000       11474.70
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               268.700  m   |       7.00000       1880.90|      11.00000       2955.70|       6.60000        1773.42
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   19300.00000      19300.00|   12500.00000      12500.00|   15300.00000       15300.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              1056.000  m2  |       6.00000       6336.00|       5.00000       5280.00|       1.25000        1320.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02070               100.000  m3  |       5.00000        500.00|      30.00000       3000.00|       8.25000         825.00
  BORROW                                  |                            |                            |
0009 303-52308               309.200  Mg  |      20.00000       6184.00|      28.00000       8657.60|      34.00000       10512.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 406-05521              1463.000  m2  |       0.58000        848.54|       0.60000        877.80|       0.58000         848.54
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-03489               136.000  EACH|      12.00000       1632.00|      10.00000       1360.00|      18.00000        2448.00
  TIE BAR, RETROFIT                       |                            |                            |
0012 501-05310                54.600  m   |     300.00000      16380.00|     375.00000      20475.00|     350.00000       19110.00
  TERMINAL JOINT                          |                            |                            |
0013 502-06329               332.800  m2  |      45.00000      14976.00|      80.00000      26624.00|      66.00000       21964.80
  PCCP, 300 mm                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
                                                                                                                   PAGE : 322 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1801998
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01522                 4.000  EACH|    1250.00000       5000.00|    1250.00000       5000.00|    1275.00000        5100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01625                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1895.00000        1895.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-02636                15.240  m   |      65.00000        990.60|      65.00000        990.60|      65.90000        1004.32
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0017 601-04746                 2.000  EACH|    5625.00000      11250.00|    5625.00000      11250.00|    6650.00000       13300.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 1.000  EACH|     575.00000        575.00|     575.00000        575.00|     810.00000         810.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 1.000  EACH|    2175.00000       2175.00|    2175.00000       2175.00|    2450.00000        2450.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-94690                 2.000  EACH|    3200.00000       6400.00|    3200.00000       6400.00|    3475.00000        6950.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0021 601-99105               104.730  m   |      28.50000       2984.81|      28.50000       2984.81|      33.00000        3456.09
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 601-99108                95.260  m   |      43.50000       4143.81|      43.50000       4143.81|      44.50000        4239.07
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0023 602-06639               256.040  m   |     130.00000      33285.20|      65.00000      16642.60|      55.00000       14082.20
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                22.000  EACH|       7.00000        154.00|      10.00000        220.00|       6.00000         132.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               175.000  Mg  |     135.00000      23625.00|     130.00000      22750.00|     121.00000       21175.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06259               546.200  m2  |      50.00000      27310.00|      80.00000      43696.00|      69.00000       37687.80
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 621-01004                 1.000  EACH|     100.00000        100.00|     550.00000        550.00|     200.00000         200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       0.60000        600.00|       0.62000        620.00|       0.59000         590.00
  MULCHED SEEDING, R                      |                            |                            |
0029 702-04433                10.000  EACH|     150.00000       1500.00|     350.00000       3500.00|     230.00000        2300.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0030 702-51863               270.000  EACH|       7.00000       1890.00|       8.00000       2160.00|       4.50000        1215.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0031 703-51030             11652.000  kg  |       1.50000      17478.00|       1.60000      18643.20|       1.15000       13399.80
  REINFORCING STEEL                       |                            |                            |
0032 703-51032              3478.000  kg  |       1.75000       6086.50|       2.00000       6956.00|       1.86000        6469.08
  REINFORCING STEEL, EPOXY COATED         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1801998
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 703-97936               110.000  EACH|      10.00000       1100.00|       8.00000        880.00|      12.00000        1320.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0034 706-05732                 8.000  EACH|     900.00000       7200.00|    1500.00000      12000.00|     925.00000        7400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                 4.200  m3  |     650.00000       2730.00|     550.00000       2310.00|    1100.00000        4620.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    3500.00000       3500.00|    4000.00000       4000.00|    4250.00000        4250.00
  SURFACE SEAL                            |                            |                            |
0037 722-51401                25.000  m2  |      75.00000       1875.00|     350.00000       8750.00|     240.00000        6000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842               503.500  m2  |      61.00000      30713.50|      85.00000      42797.50|      90.00000       45315.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                 7.200  m3  |     395.00000       2844.00|     395.00000       2844.00|     395.00000        2844.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852                70.000  m2  |      50.00000       3500.00|      70.00000       4900.00|     190.00000       13300.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824               485.200  m2  |       6.00000       2911.20|       6.00000       2911.20|      17.50000        8491.00
  SURFACE MILLING                         |                            |                            |
0042 729-51875                 6.000  m2  |     300.00000       1800.00|     400.00000       2400.00|     315.00000        1890.00
  CONCRETE, A, PATCHING                   |                            |                            |
0043 801-04308                 2.000  EACH|     350.00000        700.00|     350.00000        700.00|     445.00000         890.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06207              2056.000  m   |       3.15000       6476.40|       3.15000       6476.40|       3.15000        6476.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06606                 9.000  EACH|     130.00000       1170.00|     130.00000       1170.00|     130.00000        1170.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                26.000  EACH|     110.00000       2860.00|     110.00000       2860.00|     116.00000        3016.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      40.00000         80.00|      40.00000         80.00|      75.00000         150.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               360.000  DAY |      14.00000       5040.00|      14.00000       5040.00|      14.00000        5040.00
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|   11000.00000       11000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 801-97643               527.000  m   |      11.00000       5797.00|      11.00000       5797.00|      11.00000        5797.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0051 808-06711               207.000  m   |       0.95000        196.65|       0.95000        196.65|       1.05000         217.35
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0052 808-06713               635.000  m   |       0.95000        603.25|       0.95000        603.25|       1.05000         666.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                                                                                   PAGE : 322 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1801998
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06714               351.000  m   |       0.95000        333.45|       0.95000        333.45|       1.05000         368.55
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06716               431.000  m   |       1.95000        840.45|       1.95000        840.45|       2.65000        1142.15
  LINE, REMOVE                            |                            |                            |
0055 808-75996                26.000  EACH|      14.45000        375.70|      25.00000        650.00|      11.00000         286.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0056 808-75998                26.000  EACH|      57.50000       1495.00|      57.50000       1495.00|      57.50000        1495.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    348,930.96|             $    389,265.22|                $    392,252.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    348,930.96|             $    389,265.22|                $    392,252.82
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/19/01
                                                                                                                   PAGE : 322 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-2072438              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1203.90000      12039.00|    1100.00000      11000.00|    1600.00000       16000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1831.98000       1831.98|    5000.00000       5000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20104.20000      20104.20|   19822.21000      19822.21|   22700.00000       22700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               665.200  m2  |      23.01000      15306.25|      35.00000      23282.00|       8.00000        5321.60
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               268.700  m   |      12.47000       3350.69|       8.25000       2216.78|      12.00000        3224.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   29248.45000      29248.45|   32000.00000      32000.00|   16000.00000       16000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              1056.000  m2  |       6.69000       7064.64|       0.55000        580.80|       7.00000        7392.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02070               100.000  m3  |      25.85000       2585.00|      15.00000       1500.00|      50.00000        5000.00
  BORROW                                  |                            |                            |
0009 303-52308               309.200  Mg  |      28.43000       8790.56|      25.00000       7730.00|      45.00000       13914.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 406-05521              1463.000  m2  |       0.68000        994.84|       0.64000        936.32|       0.65000         950.95
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-03489               136.000  EACH|      16.03000       2180.08|      30.00000       4080.00|      35.00000        4760.00
  TIE BAR, RETROFIT                       |                            |                            |
0012 501-05310                54.600  m   |     440.72000      24063.31|     202.40000      11051.04|     325.00000       17745.00
  TERMINAL JOINT                          |                            |                            |
0013 502-06329               332.800  m2  |      71.66000      23848.45|      55.00000      18304.00|     120.00000       39936.00
  PCCP, 300 mm                            |                            |                            |
0014 601-01522                 4.000  EACH|    1414.35000       5657.40|    1320.00000       5280.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01625                 1.000  EACH|    1810.36000       1810.36|    1754.50000       1754.50|    1700.00000        1700.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-02636                15.240  m   |      74.25000       1131.57|      54.89000        836.52|      70.00000        1066.80
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0017 601-04746                 2.000  EACH|    6364.56000      12729.12|    5720.00000      11440.00|    4500.00000        9000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 1.000  EACH|     650.60000        650.60|     715.00000        715.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 1.000  EACH|    2489.25000       2489.25|    2079.00000       2079.00|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-2072438              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-94690                 2.000  EACH|    3620.73000       7241.46|    4235.00000       8470.00|    3400.00000        6800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0021 601-99105               104.730  m   |      33.40000       3497.98|      50.49000       5287.82|      31.00000        3246.63
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 601-99108                95.260  m   |      55.68000       5304.08|      85.65000       8159.02|      45.00000        4286.70
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0023 602-06639               256.040  m   |      58.01000      14852.88|     120.00000      30724.80|     100.00000       25604.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                22.000  EACH|      11.31000        248.82|      10.00000        220.00|      11.00000         242.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               175.000  Mg  |     137.19000      24008.25|     133.10000      23292.50|     125.00000       21875.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06259               546.200  m2  |      68.84000      37600.41|      60.00000      32772.00|      78.00000       42603.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 621-01004                 1.000  EACH|     622.31000        622.31|     500.00000        500.00|     575.00000         575.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       0.71000        710.00|       1.00000       1000.00|       0.65000         650.00
  MULCHED SEEDING, R                      |                            |                            |
0029 702-04433                10.000  EACH|     236.13000       2361.30|      75.00000        750.00|     135.00000        1350.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0030 702-51863               270.000  EACH|       8.61000       2324.70|       8.00000       2160.00|      16.00000        4320.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0031 703-51030             11652.000  kg  |       1.72000      20041.44|       1.25000      14565.00|       1.40000       16312.80
  REINFORCING STEEL                       |                            |                            |
0032 703-51032              3478.000  kg  |       1.92000       6677.76|       1.50000       5217.00|       1.75000        6086.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0033 703-97936               110.000  EACH|       9.71000       1068.10|      10.00000       1100.00|      15.00000        1650.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0034 706-05732                 8.000  EACH|    1357.77000      10862.16|    1250.00000      10000.00|    1600.00000       12800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                 4.200  m3  |     596.41000       2504.92|     450.00000       1890.00|    1200.00000        5040.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    4875.54000       4875.54|    5500.00000       5500.00|    4400.00000        4400.00
  SURFACE SEAL                            |                            |                            |
0037 722-51401                25.000  m2  |      53.93000       1348.25|     225.00000       5625.00|     420.00000       10500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842               503.500  m2  |      48.81000      24575.84|      59.00000      29706.50|      86.50000       43552.75
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,829.66                                                  ROUTE : US 41
     CALL ORDER   : 322                     CONTRACT ID : B -25505-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-2072438              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 722-51846                 7.200  m3  |     395.00000       2844.00|     395.00000       2844.00|     395.00000        2844.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852                70.000  m2  |      67.27000       4708.90|      80.00000       5600.00|      89.50000        6265.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824               485.200  m2  |       7.44000       3609.89|       9.36000       4541.47|       7.00000        3396.40
  SURFACE MILLING                         |                            |                            |
0042 729-51875                 6.000  m2  |     399.45000       2396.70|    1500.00000       9000.00|     195.00000        1170.00
  CONCRETE, A, PATCHING                   |                            |                            |
0043 801-04308                 2.000  EACH|     396.02000        792.04|     385.00000        770.00|     375.00000         750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06207              2056.000  m   |       3.58000       7360.48|       3.30000       6784.80|       3.50000        7196.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06606                 9.000  EACH|     147.09000       1323.81|     275.00000       2475.00|     140.00000        1260.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                26.000  EACH|     124.46000       3235.96|     132.00000       3432.00|     125.00000        3250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      45.26000         90.52|      55.00000        110.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               360.000  DAY |      15.84000       5702.40|      19.80000       7128.00|      16.00000        5760.00
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|   12161.78000      12161.78|   35000.00000      35000.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 801-97643               527.000  m   |      12.99000       6845.73|      23.96000      12626.92|      13.00000        6851.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0051 808-06711               207.000  m   |       1.08000        223.56|       1.01000        209.07|       1.00000         207.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0052 808-06713               635.000  m   |       1.08000        685.80|       1.01000        641.35|       1.00000         635.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               351.000  m   |       1.08000        379.08|       1.01000        354.51|       1.00000         351.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06716               431.000  m   |       2.23000        961.13|       3.30000       1422.30|       2.00000         862.00
  LINE, REMOVE                            |                            |                            |
0055 808-75996                26.000  EACH|      17.46000        453.96|      16.50000        429.00|      10.00000         260.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0056 808-75998                26.000  EACH|      65.63000       1706.38|      93.50000       2431.00|      65.00000        1690.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    402,084.07|             $    442,347.23|                $    454,003.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    402,084.07|             $    442,347.23|                $    454,003.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   562,221.71                                                  ROUTE : SR 43
     CALL ORDER   : 324                     CONTRACT ID : B -25506-A                   COUNTIES : WHITE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/20/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0818017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    572,882.75     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    585,760.98     102.2479%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1525.00000      12200.00|    1100.00000       8800.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6995.00000       6995.00|    9700.00000       9700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28592.00000      28592.00|   26000.00000      26000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11402.00000      11402.00|    5200.00000       5200.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    8715.00000       8715.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               216.000  m2  |       9.95000       2149.20|       9.00000       1944.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              1140.000  m3  |      25.95000      29583.00|      11.00000      12540.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-51223              3778.000  m3  |      10.65000      40235.70|      11.00000      41558.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02224               380.000  m   |       5.40000       2052.00|       6.50000       2470.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                15.000  m   |      60.00000        900.00|      25.00000        375.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02232                34.000  m3  |      21.00000        714.00|      75.00000       2550.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0012 211-02060              1150.000  m3  |      24.95000      28692.50|      17.00000      19550.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308              2113.000  Mg  |      12.25000      25884.25|      15.00000      31695.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   562,221.71                                                  ROUTE : SR 43
     CALL ORDER   : 324                     CONTRACT ID : B -25506-A                   COUNTIES : WHITE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05468               122.000  Mg  |      55.20000       6734.40|      64.00000       7808.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474                30.000  Mg  |      67.70000       2031.00|      78.00000       2340.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                14.000  Mg  |      74.40000       1041.60|      95.00000       1330.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               426.000  Mg  |      54.95000      23408.70|      64.00000      27264.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05495                47.000  Mg  |      68.75000       3231.25|      79.00000       3713.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 404-05511              1576.000  m2  |       3.50000       5516.00|       4.00000       6304.00|
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              1576.000  m2  |       0.75000       1182.00|       1.15000       1812.40|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521               792.000  m2  |       0.30000        237.60|       0.54000        427.68|
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-94689                 4.000  EACH|    2650.00000      10600.00|    2800.00000      11200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               451.500  m   |      30.10000      13590.15|      33.00000      14899.50|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                 4.000  EACH|     111.00000        444.00|     190.00000        760.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06500                 3.000  EACH|     425.00000       1275.00|     600.00000       1800.00|
  MONUMENT, A                             |                            |                            |
0027 616-02320              4740.000  m2  |       1.55000       7347.00|       4.00000      18960.00|
  GEOTEXTILES                             |                            |                            |
0028 616-06405              2673.000  Mg  |      20.00000      53460.00|      16.00000      42768.00|
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-06451                37.000  Mg  |      45.00000       1665.00|      50.00000       1850.00|
  RIPRAP, UNIFORM                         |                            |                            |
0030 621-01004                 2.000  EACH|     400.00000        800.00|    1400.00000       2800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                30.000  Mg  |    1025.00000      30750.00|     100.00000       3000.00|
  FERTILIZER                              |                            |                            |
0032 621-06548                 2.000  kg  |      57.75000        115.50|      60.00000        120.00|
  SEED MIXTURE, CV                        |                            |                            |
0033 621-06557                13.000  kg  |      10.30000        133.90|       9.00000        117.00|
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   562,221.71                                                  ROUTE : SR 43
     CALL ORDER   : 324                     CONTRACT ID : B -25506-A                   COUNTIES : WHITE
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06559              1345.000  m2  |       0.60000        807.00|       1.90000       2555.50|
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06565                 0.600  Mg  |     780.00000        468.00|     700.00000        420.00|
  MULCHING MATERIAL                       |                            |                            |
0036 621-06567                 2.000  kL  |       0.55000          1.10|      10.00000         20.00|
  WATER                                   |                            |                            |
0037 621-06574                62.000  m2  |      16.95000       1050.90|      12.00000        744.00|
  SODDING                                 |                            |                            |
0038 723-06660               132.100  m2  |     525.00000      69352.50|     569.00000      75164.90|
  WINGWALL                                |                            |                            |
0039 723-06927                18.288  m   |    7100.00000     129844.80|    7500.00000     137160.00|
  STRUCTURE, PRECAST THREE-SIDED, , 6700  |                            |                            |
  mm X 3600 mm                            |                            |                            |
0040 801-04308                 6.000  EACH|     108.00000        648.00|     190.00000       1140.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06605                12.000  EACH|      50.00000        600.00|     100.00000       1200.00|
  BARRICADE, IIIA                         |                            |                            |
0042 801-06606                12.000  EACH|      65.00000        780.00|     120.00000       1440.00|
  BARRICADE, IIIB                         |                            |                            |
0043 801-06625                32.000  EACH|      55.65000       1780.80|     115.00000       3680.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0044 801-06640                26.000  EACH|      66.25000       1722.50|     120.00000       3120.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 808-06713               860.000  m   |       0.48000        412.80|       0.90000        774.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-75240               108.000  m   |       1.95000        210.60|       4.00000        432.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0047 808-75996                 5.000  EACH|       5.25000         26.25|      25.00000        125.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                 5.000  EACH|      94.50000        472.50|     350.00000       1750.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0049 202-02241               265.000  m   |       7.65000       2027.25|      12.00000       3180.00|
  GUARDRAIL, REMOVE                       |                            |                            |
     SECTION TOTALS                       |             $    572,882.75|             $    585,760.98|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    572,882.75|             $    585,760.98|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/02/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 46540JP

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    233,532.45     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    257,328.46     110.1895%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    259,531.10     111.1327%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    286,859.93     122.8351%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    294,452.22     126.0862%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    308,231.60     131.9866%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1500.00000      12000.00|    1400.00000      11200.00|    1500.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|      50.00000         50.00|    3000.00000       3000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11670.00000      11670.00|   12500.00000      12500.00|   13000.00000       13000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                37.000  m2  |      10.00000        370.00|      60.00000       2220.00|      80.00000        2960.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                60.800  m   |      13.56000        824.45|      12.00000        729.60|      12.50000         760.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   42198.00000      42198.00|   38500.00000      38500.00|   57700.00000       57700.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 203-02000                18.000  m3  |      30.00000        540.00|      25.00000        450.00|      90.00000        1620.00
  EXCAVATION, COMMON                      |                            |                            |
0009 303-52308                16.600  Mg  |      40.00000        664.00|      45.00000        747.00|      40.00000         664.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 601-01522                 4.000  EACH|    1345.00000       5380.00|    1190.00000       4760.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-99132                 4.000  EACH|      96.00000        384.00|      85.00000        340.00|      90.00000         360.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0012 602-06729                12.000  EACH|       8.00000         96.00|       7.00000         84.00|       7.50000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0013 607-06335                40.000  m   |      65.00000       2600.00|      75.00000       3000.00|     190.00000        7600.00
  PAVED SIDE DITCH, A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 610-06257                52.100  m2  |      65.00000       3386.50|      75.00000       3907.50|     100.00000        5210.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0015 619-05926                        LUMP|     565.00000        565.00|    1400.00000       1400.00|    1300.00000        1300.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0016 619-60999                        LUMP|    4746.00000       4746.00|    8000.00000       8000.00|    3200.00000        3200.00
  CLEAN STEEL BRIDGE, PARTIAL             |                            |                            |
0017 619-97157                        LUMP|    1695.00000       1695.00|    3000.00000       3000.00|    2500.00000        2500.00
  PAINT END DIAPHRAGMS AND BEAM ENDS      |                            |                            |
0018 621-01004                 1.000  EACH|     170.00000        170.00|     150.00000        150.00|     160.00000         160.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06560               500.000  m2  |       0.96000        480.00|       0.85000        425.00|       0.90000         450.00
  MULCHED SEEDING, U                      |                            |                            |
0020 621-06574                16.000  m2  |      42.00000        672.00|      37.00000        592.00|      40.00000         640.00
  SODDING                                 |                            |                            |
0021 702-51110               584.400  kg  |       3.45000       2016.18|       5.00000       2922.00|       5.00000        2922.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0022 702-51863               888.000  EACH|       5.00000       4440.00|       7.00000       6216.00|       7.00000        6216.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-51030               706.000  kg  |       1.19000        840.14|       1.40000        988.40|       1.30000         917.80
  REINFORCING STEEL                       |                            |                            |
0024 703-51032             11550.000  kg  |       1.35000      15592.50|       1.50000      17325.00|       1.40000       16170.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 704-51002                40.000  m3  |     949.00000      37960.00|     850.00000      34000.00|     750.00000       30000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0026 706-05732                 4.000  EACH|    1300.00000       5200.00|    1500.00000       6000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0027 706-51020                37.000  m3  |     562.78000      20822.86|     600.00000      22200.00|     480.00000       17760.00
  CONCRETE, C, RAILING                    |                            |                            |
0028 709-51821                        LUMP|    2195.00000       2195.00|    2480.00000       2480.00|    1700.00000        1700.00
  SURFACE SEAL                            |                            |                            |
0029 722-51401                 5.000  m2  |     161.40000        807.00|     400.00000       2000.00|     410.00000        2050.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0030 722-51842               848.000  m2  |      37.46000      31766.08|      45.00000      38160.00|      39.00000       33072.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0031 722-51846                 8.400  m3  |     395.00000       3318.00|     395.00000       3318.00|     395.00000        3318.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0032 722-51852               120.000  m2  |      74.00000       8880.00|      70.00000       8400.00|      60.00000        7200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0033 724-03276                23.400  m   |      75.00000       1755.00|     375.00000       8775.00|     250.00000        5850.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06199                 4.000  EACH|     395.00000       1580.00|     550.00000       2200.00|     370.00000        1480.00
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            |
0035 801-06605                 6.000  EACH|      96.00000        576.00|      55.00000        330.00|      90.00000         540.00
  BARRICADE, IIIA                         |                            |                            |
0036 801-06606                 4.000  EACH|      96.00000        384.00|      60.00000        240.00|      90.00000         360.00
  BARRICADE, IIIB                         |                            |                            |
0037 801-06625                16.000  EACH|      56.00000        896.00|      85.00000       1360.00|      55.00000         880.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0038 801-06640                27.000  EACH|      68.00000       1836.00|      50.00000       1350.00|      65.00000        1755.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                 4.000  EACH|      34.00000        136.00|      30.00000        120.00|      32.00000         128.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0040 801-06710                30.000  DAY |      20.00000        600.00|      15.00000        450.00|      16.00000         480.00
  FLASHING ARROW SIGN                     |                            |                            |
0041 808-06713               198.000  m   |       1.91000        378.18|       0.66000        130.68|       1.80000         356.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0042 808-06714               183.000  m   |       1.91000        349.53|       0.66000        120.78|       1.80000         329.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0043 722-60824               647.500  m2  |       4.19000       2713.03|       5.00000       3237.50|       7.00000        4532.50
  SURFACE MILLING                         |                            |                            |
     SECTION TOTALS                       |             $    233,532.45|             $    257,328.46|                $    259,531.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    233,532.45|             $    257,328.46|                $    259,531.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1212938              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1243.59000       9948.72|    1000.00000       8000.00|    1200.00000        9600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3666.51000       3666.51|    2500.00000       2500.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14383.17000      14383.17|   15000.00000      15000.00|   14900.00000       14900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                37.000  m2  |      43.07000       1593.59|      36.00000       1332.00|      50.00000        1850.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                60.800  m   |      13.71000        833.57|      11.00000        668.80|      13.00000         790.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   38777.29000      38777.29|   69000.00000      69000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 203-02000                18.000  m3  |      52.67000        948.06|      50.00000        900.00|      50.00000         900.00
  EXCAVATION, COMMON                      |                            |                            |
0009 303-52308                16.600  Mg  |      38.64000        641.42|      25.00000        415.00|      80.00000        1328.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 601-01522                 4.000  EACH|    1336.96000       5347.84|    1300.00000       5200.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-99132                 4.000  EACH|     100.27000        401.08|      95.00000        380.00|      90.00000         360.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0012 602-06729                12.000  EACH|       7.80000         93.60|       7.40000         88.80|       7.50000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0013 607-06335                40.000  m   |     120.45000       4818.00|     100.00000       4000.00|      90.00000        3600.00
  PAVED SIDE DITCH, A                     |                            |                            |
0014 610-06257                52.100  m2  |     109.31000       5695.05|      68.00000       3542.80|     150.00000        7815.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0015 619-05926                        LUMP|    2228.26000       2228.26|    2200.00000       2200.00|    2100.00000        2100.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0016 619-60999                        LUMP|   11141.32000      11141.32|   11000.00000      11000.00|   11000.00000       11000.00
  CLEAN STEEL BRIDGE, PARTIAL             |                            |                            |
0017 619-97157                        LUMP|    5570.66000       5570.66|    4200.00000       4200.00|    5500.00000        5500.00
  PAINT END DIAPHRAGMS AND BEAM ENDS      |                            |                            |
0018 621-01004                 1.000  EACH|     167.12000        167.12|     175.00000        175.00|     165.00000         165.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06560               500.000  m2  |       0.96000        480.00|       1.90000        950.00|       0.90000         450.00
  MULCHED SEEDING, U                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1212938              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-06574                16.000  m2  |      41.31000        660.96|      38.00000        608.00|      40.00000         640.00
  SODDING                                 |                            |                            |
0021 702-51110               584.400  kg  |       6.16000       3599.90|       3.30000       1928.52|       6.00000        3506.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0022 702-51863               888.000  EACH|       7.39000       6562.32|       8.50000       7548.00|      10.00000        8880.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-51030               706.000  kg  |       1.79000       1263.74|       1.60000       1129.60|       1.30000         917.80
  REINFORCING STEEL                       |                            |                            |
0024 703-51032             11550.000  kg  |       1.98000      22869.00|       1.70000      19635.00|       1.65000       19057.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 704-51002                40.000  m3  |    1010.13000      40405.20|     720.00000      28800.00|    1200.00000       48000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0026 706-05732                 4.000  EACH|    1551.31000       6205.24|    1350.00000       5400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0027 706-51020                37.000  m3  |     548.16000      20281.92|     650.00000      24050.00|     600.00000       22200.00
  CONCRETE, C, RAILING                    |                            |                            |
0028 709-51821                        LUMP|    4044.30000       4044.30|    4400.00000       4400.00|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0029 722-51401                 5.000  m2  |     334.87000       1674.35|     350.00000       1750.00|     600.00000        3000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0030 722-51842               848.000  m2  |      40.87000      34657.76|      41.00000      34768.00|      50.00000       42400.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0031 722-51846                 8.400  m3  |     395.00000       3318.00|     395.00000       3318.00|     395.00000        3318.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0032 722-51852               120.000  m2  |     164.81000      19777.20|     125.00000      15000.00|      90.00000       10800.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0033 724-03276                23.400  m   |     119.62000       2799.11|     250.00000       5850.00|     120.00000        2808.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0034 801-06199                 4.000  EACH|     501.36000       2005.44|     575.00000       2300.00|     400.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            |
0035 801-06605                 6.000  EACH|      61.28000        367.68|      60.00000        360.00|     100.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0036 801-06606                 4.000  EACH|      66.85000        267.40|      65.00000        260.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0037 801-06625                16.000  EACH|      94.70000       1515.20|     100.00000       1600.00|      75.00000        1200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0038 801-06640                27.000  EACH|      55.71000       1504.17|      75.00000       2025.00|      75.00000        2025.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                 4.000  EACH|      33.42000        133.68|      32.00000        128.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0040 801-06710                30.000  DAY |      14.48000        434.40|      13.60000        408.00|      20.00000         600.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   288,185.15                                                  ROUTE : I-465
     CALL ORDER   : 330                     CONTRACT ID : B -25556-A                   COUNTIES : MARION
     LETTING DATE : 07/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1212938              |(6) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 808-06713               198.000  m   |       0.77000        152.46|       0.70000        138.60|       1.75000         346.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0042 808-06714               183.000  m   |       0.77000        140.91|       0.70000        128.10|       1.75000         320.25
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0043 722-60824               647.500  m2  |       8.47000       5484.33|       5.20000       3367.00|       8.50000        5503.75
  SURFACE MILLING                         |                            |                            |
     SECTION TOTALS                       |             $    286,859.93|             $    294,452.22|                $    308,231.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    286,859.93|             $    294,452.22|                $    308,231.60
====================================================================================================================================


